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1. REQUIREMENT 
 

Engagement of the services of a third-party consultant to conduct the following studies: 
 
1. Enhanced WESM Design and Operations Implementation Review; and 
2. Feasibility Study on the Implementation of Day-ahead Market. 

 
 

2. BACKGROUND 
 

2.1. The WESM 
 

2.1.1. The Electric Power Industry Reform Act of 2001 (EPIRA) mandates the 
establishment of the Wholesale Electricity Spot Market (WESM) that will facilitate a 
competitive market environment in the Philippine electricity industry. Pursuant to the 
EPIRA, the Department of Energy (DOE) and the electric power industry participants 
are mandated to jointly formulate the detailed rules governing the operations of the 
WESM. On 28 June 2002, the DOE, upon the joint endorsement of the electric 
power industry participants, promulgated the WESM Rules through DOE 
Department Circular No. 2002-06-003. 

 
2.1.2. Section 30 of the EPIRA provides, among others, that the DOE shall constitute an 

autonomous group, with equitable representation from electric power industry 
participants, to act as the Market Operator. On November 2003, the DOE 
constituted the Philippine Electricity Market Corporation (PEMC), a non-stock and 
non-profit organization, to operate the WESM.  After several months of trial 
operations, the WESM commercial operations commenced in Luzon on 26 June 
2006. Four years into the commercial operations in Luzon, the Visayas grid was 
integrated into the WESM and commenced commercial operations on 26 December 
2010. 

 
2.1.3. On 18 January 2018, the DOE issued Department Circular No. 2018-1-0002 which 

endorses and sets out the guidelines on the transition to an independent market 
operator. The Independent Electricity Market Operator of the Philippines (IEMOP) 
assumed the market operations functions of the WESM on 26 September 2018. 
PEMC retains its role as the WESM governing entity. PEMC thereafter entered into 
an Operating Agreement with the IEMOP on 19 September 2019 which details the 
transfer of the market operator functions. For purposes hereof, IEMOP shall be 
hereinafter alternatively referred to as “Market Operator”.  

 
2.1.4. Governed by the WESM Rules, the WESM is a venue for trading electricity as a 

commodity. It serves as a clearing house to reflect the economic value of electricity 
as indicated by the spot price. The WESM uses the concept of a gross pool market 
where all electricity output of the generators is centrally coordinated for scheduling 
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and dispatch. Generators, as well as buyers of bulk electricity, compete for a share 
of this pool to be dispatched and scheduled to meet the electricity demand in real 
time. The members of the WESM include Generation Companies, Customers, 
Trading Participants, Network Service Providers, and Metering Services Providers. 

 
2.1.5. With respect to policy and regulatory oversight over the WESM, such functions are 

carried out by the DOE, the Energy Regulatory Commission (ERC) and the 
Philippine Competition Commission (PCC). The functions of the DOE involve the 
formulation of the country's overall energy policy, the development and improvement 
of the WESM design, as well as the promulgation of the WESM Rules and Manuals, 
including changes thereto. 

 
2.1.6. On the other hand, the ERC enforces the provisions of the EPIRA and its 

implementing rules and regulations and has investigative and quasi-judicial powers 
over any market participant for violations of the EPIRA, its implementing rules and 
regulations, and the WESM Rules. The ERC also approves, among others, the 
market fees being collected by the Market Operator from the market participants to 
recover the cost of administering and operating the WESM.  

 
2.1.7. The PCC, lastly, is an independent quasi-judicial body mandated to implement the 

national competition policy and enforces Republic Act No. 10667 or the Philippine 
Competition Act (PCA), which serves as the primary law in the Philippines for 
promoting and protecting market competition. The PCC acts in partnership with 
each industry’s respective policy oversight and regulatory bodies, including the DOE 
and ERC, to promote a competitive business environment, deter anti-competitive 
behaviors, and protect consumer welfare. 

 
2.1.8. Nine (9) years into the commercial operations of the WESM, the DOE promulgated 

Department Circular No. 2015-10-0015 on 23 October 2015 adopting enhancements 
to the WESM design and operations to address issues that have undermined market 
efficiency. 
 

2.1.9. Following a series of rules changes, system developments, public consultations, 
information and education campaigns and readiness assessment to put in place the 
foregoing market enhancements, the DOE declared the commercial operations of 
the enhanced WESM design and operations (EWDO) on 26 June 2021 in Luzon and 
Visayas per DOE Department Circular No. 2021-06-0015 dated 25 June 2021. 

 
2.1.10. Two (2) years after the commencement of commercial operations of the EWDO in 

Luzon and Visayas, WESM officially began its commercial operations in Mindanao 
on 26 January 2023 through DOE Department Circular No. 2022-12-0039 
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2.1.11. On 26 January 2024, the Mindanao-Visayas Interconnection Project (MVIP) was 
inaugurated and energized, physically connecting all three (3) major power grids in 
Luzon, Visayas, and Mindanao. 

 
2.1.12. On the same day of the energization of the MVIP, 26 January 2024, the full 

commercial operations of the Reserve Market were declared through DOE 
Department Circular 2023-09-0026. This declaration marked the start of the co-
optimization of the energy and reserve in the WESM. 
 
  

2.2. Enhanced WESM Design and Operations (EWDO) 
 

2.2.1. The EWDO was developed beginning in 2014 based on the recommendations from 
Phases 1 and 2 of the WESM Design Study (WDS) conducted by a third-party 
consultant, the Intelligent Energy Systems (IES). The IES was commissioned by 
PEMC in April 2013 to examine several market design and implementation issues 
which were undermining the efficiency of the WESM that were identified in the first 
Market Operations Audit undertaken by Deloitte and IES (completed in July 2010), 
and in the second audit undertaken by PA Consulting (completed in August 2011).  
 

2.2.2. The WDS is a comprehensive report consisting of three (3) Phases where the first 
two were focused on identifying the issues hounding the market at that time and 
recommendations on changes to the market features to resolve them, while the third 
report (Phase 3) focused on the options for implementing a Day-Ahead Market. 
PEMC endorsed the Study to the DOE for consideration and after thorough review, 
the following enhancements to the market design and operations were adopted per 
DOE Department Circular No. 2015-10-0015 dated 23 October 2015: 

 
a) Removal of Pmin constraint in the MDOM; 
b) Shorter trading and dispatch interval of five (5)-minute; 
c) Ex-ante pricing only for every five (5)-minute trading and dispatch interval; 
d) One (1)-hour settlement interval for settlement purposes based on weighted 

average of the five (5)-minute ex-ante prices; 
e) Automated pricing corrections; 
f) Mandatory integration of Distribution Utilities' sub-transmission network, which 

materially affect dispatch schedules and prices in the WESM, into the Market 
Network Model (MNM); 

g) Changing the values and priorities of some of the Constraint Violation 
Coefficients (CVCs), including the corresponding values thereof taking into 
consideration the imminent implementation of the WESM Reserve Market;  

h) Imposition of WESM offer cap and floor for energy and reserve as determined 
through joint study by the DOE, Energy Regulatory Commission (ERC) and 
PEMC; 
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i) Implementation of hourly Day-Ahead Projection (DAP) with sensitivities and 
Hour-Ahead Dispatch (HAD); 

j) Implementation of nodal-based short-term demand forecasting; 
k) Enhanced training of WESM participants; and 
l) Any other enhancements as may be deemed necessary and issued by the 

DOE. 
 

2.2.3. Since 2015, PEMC proposed a number of rules changes to the Rules Change 
Committee (see Annex A) and also undertook the development of a New Market 
Management System (NMMS), Central Registration and Settlement System 
(CRSS), and Compliance Post Evaluation Monitoring System (CPEMS) to 
implement the procedural and operational changes arising from the adopted market 
design changes. Further changes to the rules were proposed by the Market 
Operator and the System Operator for the EWDO in 2018 onwards. Table 1 
provides key differences in the market features between the previous and the 
enhanced (current) market design:1 

 
Table 1 Comparison of Previous and Enhanced (Current) Market Design 

Market Design / Operations Previous Design Enhanced (Current) Design 

Dispatch Interval 1 hour 5 minutes 

Consideration of Pmin Priority dispatch Submitted as offer 

Pricing Ex-ante and Ex-post Ex-ante only 

Market Re-runs Manual Market re-runs 

• Automatic pricing re-runs 
for constraint violations 

• Manual Market re-runs for 
pricing errors 

Market Projections Day-ahead projections (DAP) 
every four (4) hours 

• DAP every one (1) hour 
with sensitivities 

• Hour-ahead projections 
(HAP) every five (5) 
minutes 

Compliance Monitoring 

• Manual dispatch 
conformance monitoring 
for energy by PEMC 

• Ancillary services 
monitoring by System 
Operator 

• Automatic offer capacity 
compliance, dispatch 
conformance for energy, 
and reserve conformance 
standards monitoring2 by 
PEMC 

 
1 PEM Audit Committee, PEM Audit Committee Report on the Market Readiness Assessment (MRA), May 2019. 
2 PEMC monitors the compliance of market participants with the reserve conformance standards for spot reserve transactions only. 
The System Operator is responsible for monitoring participants’ compliance with contracted reserve capacities. 
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Market Design / Operations Previous Design Enhanced (Current) Design 

Scheduling/ Trading of 
Energy and Reserves 

Central scheduling and 
dispatch of energy and 
contracted reserves   

Co-optimized energy and 
reserves  

Settlements 
• One hour interval and 

resolution for energy 
• Two-part settlement 

• 5-minute settlement 
interval and 5-minute 
resolution for energy 

• One-part settlement 

Administered Prices Calculated during settlement Calculated by NMMS 

Price Substitution 
Methodology (PSM) 
Settlement 

Adjustments made during 
settlement 

PSM prices by NMMS is 
binding 

Possible compensation of 
plants instructed by the SO to 
decrease output 

Concept of Must-Stop Unit 
and Displaced Generators 
submitted to the ERC 

None 

Must-Run Unit (MRU) 
Settlement 

Generation Price Index (GPI) 
plus additional compensation 

Market price plus additional 
compensation 

Demand-Side Bidding Not implemented Not implemented 

 
 

2.2.4. Market Readiness Assessment (MRA) activities were thereafter conducted between 
2019 to 2021 to ensure the effective transition to and implementation of the 
enhanced WESM design and operations in Luzon and Visayas, and the WESM in 
Mindanao. The MRA activities monitored the compliance of PEMC, Market 
Operator, System Operator, Metering Services Providers, and WESM participants 
with the market readiness criteria which signals their respective preparedness for 
the transition to the EWDO regime. Among the readiness activities is the conduct of 
the Parallel Operations Program (POP) led by the Independent Electricity Market 
Operator of the Philippines (IEMOP, Market Operator) to allow all stakeholders to be 
familiarized and exercise the revised WESM processes, specifically in terms of 
trading, dispatch, and settlement. 
 

2.2.5. With all required readiness conditions met, including the approval of critical rules 
changes (i.e., Price Determination Methodology for EWDO), the DOE declared the 
commercial operations of the EWDO effective 26 June 2021 pursuant to DOE 
Department Circular No. 2021-06-0015 dated 25 June 2021. 

 
2.2.6. To provide a complete accounting of these recommendations and their 

implementation status, the Implementation Status of the WESM Design Study 
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(WDS) Phases 1, 2, and 3 is provided in Annex B, including the original IES 
recommendations, PEMC/TWG recommendations to the DOE, and the 
corresponding implementation status of each item. 

 
 

2.3. Basis for the Conduct of Enhanced WESM Design and Operations 
Implementation Review 

 

PEMC included in its Corporate Strategic Plan for 2024-2026 the assessment of the 
implementation of the EWDO. As the Governance Arm of the WESM, PEMC is 
mandated to ensure the achievement of WESM objectives, which is to establish and 
maintain a competitive, efficient, and reliable market for electricity3. Since the 
enhancements made to the design and operations of the WESM aim to contribute 
towards obtaining said goals, it is within the responsibility of PEMC to evaluate whether 
the objectives of the changes have been met after five (5) years of implementation. 
This is also a crucial public policy question to evaluate whether the issues that have 
afflicted the market since its launch in 2006 have been finally addressed, or a different 
direction in the market process or design is in order. 

 

2.4. The Day-Ahead Market4 
 

2.4.1. In general, the goal of a Day-Ahead Market is to ensure in advance that there is 
adequate capacity in terms of power supply and ancillary services for the next day, 
which brings more reliability in the market. Participants buy and sell electricity in 
advance ahead of real-time conditions. The clearing price is determined where the  
supply bids meet the demand bids. Generators are scheduled based on stacking the 
lowest to highest bids until the demand is met, and in consideration of resource and 
transmission constraints. Necessary additional energy not procured via the DAM 
may be secured via a real-time market. 

Like the real-time market, running a DAM requires data such as system parameters 
(network model), resource parameters (e.g., plant type, Pmin/Pmax, ramp rates, 
etc.), outage information, demand forecast, transmission line limits, supply bids, and 
demand bids. Additional necessary inputs are the reserve requirements and extra 
unit commitments to meet the forecasted demand not met through the day-ahead 
schedules. 
 

 
3 WESM Rules Clauses 1.2.5 and 1.4.5(d). 
4 Hinman, Cynthia, “Day-Ahead Market Overview,” California ISO. 30 November 2021, 
http://www.caiso.com/InitiativeDocuments/Presentation-Day-AheadMarketOverview-Nov30-2021.pdf (accessed May 25, 2023) 

http://www.caiso.com/InitiativeDocuments/Presentation-Day-AheadMarketOverview-Nov30-2021.pdf
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2.4.2. Phase 3 of the WDS provided four (4) options for implementing a DAM in the 
WESM, summarized as follows:5 
 

• Option 1: Market with information-driven day-ahead processes (Australian 
NEM or WESM with an enhanced DAP) 

• Option 2: Market with compulsory technical DAM (representative US market) 
• Option 3: Market with compulsory financial DAM and intra-day trades (based 

on Nord Pool) 
• Option 4: Market with optional financial DAM and intra-day trades 

 
The Report implied that any one of the foregoing general DAM designs should be 
executed and the benefits be fully reaped only if the recommended enhancements 
in Phases 1 and 2 of the WDS have been implemented. Among the options, IES 
suggested that Options 1 and 4 are the most viable as they maintain the 
decentralized design principle of the WESM.  

 
 

2.5. Basis for the Conduct of Feasibility Study on the Day-Ahead Market (DAM) 
 

2.5.1. On 21 February 2014, PEMC submitted a report to the DOE covering Phase 3 of 
the WESM Design Study, a consultancy project commissioned by PEMC. In the 
submission, PEMC recommended the implementation of the recommendations from 
the first two (2) phases of the study, i.e. EWDO, and the conduct of a review of 
these new arrangements before considering the implementation of a DAM. 
 

2.5.2. With the implementation of the EWDO in 2021, the WESM Technical Committee 
(TC) steered its efforts towards examining at the policy level whether the enhanced 
market design successfully addressed the major issues that undermined the market 
since 2006 as cited in the WESM Design Study. This activity is among the 
responsibilities of the TC of the WESM which is to assist the PEM Board and the 
DOE in the formulation of policies that will help the achievement of a sustainable, 
competitive, efficient, transparent and reliable market for electricity.6 

 
2.5.3. While the recommendations provided in Phases 1 and 2 of the WESM Design Study 

were mostly adopted and implemented through the EWDO program, the TC noted 
that Phase 3 of the same Study, which was focused on the advantages, 
disadvantages, and several options for implementing a DAM in the WESM, were 
not. The TC re-visited the Phase 3 Study in parallel with its high-level monitoring of 
the technical aspects of the enhanced market operations, and in 2022, conducted a 
preliminary study on the possible implementation of a DAM in the WESM.7  The 

 
5 Intelligent Energy Systems & SW Advisory, WESM Design Study: Phase 3 Report: Assessment of a Day-ahead Market, (17 
January 2014), page 39. 
6 Technical Committee Market Manual, Section 3.1.1. 
7 Technical Committee, Day-Ahead Market, 2022. 
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TC’s preliminary study involved, among others, consultations with the Market 
Operator and System Operator to gather feedback on the issues or challenges 
encountered so far in the implementation of the EWDO. The Committee concluded 
that discussions on the possibility of establishing a DAM in the WESM should be 
revived to enable more transparency and certainty in the market which the current 
market design, even with the enhancements, still falls short of. 

 

 
3. OBJECTIVE OF THE PROJECT 

 

This project aims to engage a consultant to conduct the Market Design and Operations 
Review within the first half of 2027, which has two (2) components, namely: 

1) Enhanced WESM Design and Operations Implementation Review - to assess and 
strengthen market design and operations in alignment with WESM objectives of 
promoting a competitive, efficient, transparent, and reliable electricity market; and  

2) Feasibility Study on Day-ahead Market – taking into account the review of the 
EWDO, to evaluate the viability of implementing a day-ahead market that supports 
efficient scheduling, transparent price formation, and reliable operations. 

 
 
 

4. PROJECT SCOPE 
 

4.1. Period Covered 
 

4.1.1. The EWDO Implementation Study component of the Project shall cover the period 
26 June 2021, corresponding to the commercial launch of the EWDO, up to 25 June 
2026. Five (5) years since implementation is deemed an appropriate period to 
commence evaluation of the effectiveness of the enhancements since material data 
and/or market outcomes would have already been available and sufficient. However, 
data from the previous market design regime may also be reviewed as the study 
requires or for benchmarking purposes. 

 
4.1.2. For the DAM Feasibility Study component of the Project, the study shall cover the 

same period and shall seek to estimate the potential savings or benefits of 
implementing DAM in the EWDO.  

 
 

4.2. Applicable Rules 
 

The following shall guide the consultant in the conduct of the studies: 
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1) WESM Rules and its Market Manuals; 
2) WESM Design Study Phases 1, 2 and 3; 
3) WESM Technical Committee’s Preliminary Study on the Day-Ahead Market; and 
4) Relevant Circulars, Orders and other Issuances or directives of the DOE and 

ERC. 
 
The consultant shall also take into account the versions of rules and market manuals 
that were in effect during the study period. 

 

4.3. Scope of Work 
 

4.3.1. Enhanced WESM Design and Operations Implementation Review 
 

The Consultant shall: 
 

1) Evaluate the effectiveness of the enhancements made to the WESM design 
and operations as enumerated in DOE DC2015-10-0015 and summarized in 
Table 1. More specifically, the Implementation Review shall assess the EWDO 
implementation and determine whether the EWDO policy directives were 
effectively implemented, and the objectives of the EWDO-related rules 
changes were met (see Annex A). Based on the result of the assessment 
study, the Consultant shall recommend appropriate changes to the Market 
Rules or Manuals to ensure the attainment of WESM objectives. The 
Consultant may employ accepted policy/project effectiveness methodologies, 
including quantitative assessment or approaches to evaluate said rules 
changes;  

 
2) Identify prevailing issues in the current market design, including the co-

optimization of energy and reserve market, and provide recommendations on 
possible approaches, or market design changes, if necessary, to address 
them. Such issues include, but are not limited to the following: 8 

 
Table 2 Challenges and Issues in Current Market Design 

Market Process Challenges/Issues/Remarks 
Market Projections i. Unreliable Week-Ahead Projections and Day-

Ahead Projections;  
ii. Unreliable projected outputs from Variable 

Renewable Energy plants which triggers generator 
re-dispatch by the System Operator; 

 
8 Technical Committee, Consultations on Enhanced WESM Design and Operations (EWDO) and Implementation of the Day-ahead 
Market (DAM), 2022. 
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Market Process Challenges/Issues/Remarks 
iii. Unreliability of nodal-based demand forecasts 

Market Network Model Inaccurate load flows in the MDOM 

Schedule and Dispatch i. Effectiveness of 5-minute vis-à-vis 1-hour dispatch 
interval should be evaluated; 

ii. Revisit integration of Pmin commitment binary 
constraint in the MDOM in the case of hydropower 
and peaking plants that are ancillary service 
providers; 

iii. Revisit System Operator’s concerns in prioritizing 
reserve capacities over thermal constraints; 

iv. Revisit System Operator’s considerations and 
prioritization of GenCos during occurrences of 
curtailment; 

v. Energy and reserves are still not co-optimized 
since corresponding price determination 
methodology is still pending ERC approval; 

vi. Occurrence of Market Management System-
related declaration of market intervention; 

vii. Manual re-run due to pricing errors; 
viii. Effectiveness of automatic relaxation of 

constraints as part of automatic pricing rerun; and 
ix. SO’s re-dispatch instructions to GenCos to 

increase or decrease output and for extended 
period of time even with the 5-minute market. 

Market Pricing i. Effectiveness of ex-ante pricing only for every 5-
minute trading and dispatch interval needs to be 
assessed; and 

ii. Effectiveness of pricing corrections and mitigating 
measures to address pricing errors and extreme 
high prices. 

Settlement i. Abrupt increase in the magnitude of NSS billed to 
trading participants after switch from hourly to 5-
minute market; and 

ii. Settlement adjustments requiring changes to 
market participants' process 

Others i. There is still a need to issue pricing error notices. 
Enhancements need to be employed to mitigate 
such issues (e.g., state estimator); and 
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Market Process Challenges/Issues/Remarks 
ii. Possible compensation of displaced generators9 

and re-dispatched by the SO to reduce output 

 

3) Conduct focused group discussions and/or consultation meetings with market 
participants and relevant parties/agencies (see Table 3); 

4) Provide simulations and impact analysis to support the recommendations; 
5) Identify possible rules changes to implement said recommendations; and 
6) Present reports to PEMC, DOE, ERC, IEMOP and, as necessary, WESM 

Governance Committees 
 

 
4.3.2. Feasibility Study on Day-ahead Market 

 
Referring to Section 2.5.1 on PEMC’s recommendation regarding the 
implementation of a Day-Ahead Market (DAM) in the WESM, the Consultant shall 
assess the relevance of the results of the feasibility study under Phase 3 of the 
WESM Design Study in light of current market conditions, taking into account the 
findings of Section 4.3.1 on the review of the EWDO implementation. 
 
Accordingly, the Consultant shall review Phase 3 of the WESM Design Study, the 
TC’s Preliminary Study on the Day-Ahead Market, and the TC’s Consultations on 
the EWDO and the Implementation of the Day-Ahead Market as primary references. 
The insights and recommendations therein shall be studied to determine if they are 
suitable given current market conditions. Based on the proposed scope of work by 
the TC’s Study10, the Consultant is expected to: 
 
1) Determine suitable day-ahead market design considering local conditions and 

current developments using historical data, system simulations, and cost-benefit 
analyses;  

2) Conduct focused group discussions and/or consultation meetings with market 
participants and relevant parties/agencies (see Table 3); 

3) Provide simulations and impact analysis to support the design 
recommendations; 

4) Identify market policies, regulations, rules, and procedures that will be affected 
by, or will influence the implementation; 

5) Cost estimate of the implementation including but not limited to information 
system changes, consultancy, training, and system impact studies; 

 
9 PEMC, Discussion Paper on the Possible Compensation of Displaced Generators (submission to ERC in compliance to ERC 
directive), March 2021. 
10 Technical Committee, Day-Ahead Market, page 8. 
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6) Provide project implementation and general transition plans and schedules 
covering selection of consultants, procurement of systems, acceptance testing, 
operator/participant training, limited live dispatch, and commercial operations; 

7) Identify potential risks and recommend strategies on how to operationalize, 
including cost implications, and the necessary changes in the market 
participants processes and systems, which may entail regulatory support or 
approval;  

8) Present draft reports to PEMC, DOE, ERC, IEMOP,  NGCP, WESM Governance 
Committees, and the market participants; and 

9) Identify possible rules changes to implement the recommended Day-ahead 
Market scheme. 

 

5. PROPOSED ARRANGEMENTS 
 
 

5.1. Project Schedule 
 

Table 3 Indicative Project Schedule 

Output Timeline 
Involved Parties 

Responsible Consulted Recommending  
Approval Approver Informed 

Inception 
Report 

January-
June 
2027 

 

• Consultant 
• Secretariat 
• Technical 

Committee 
(TC) 

• MDOR-
TWG 
 

• MDOR-
TWG 

• DOE 
• ERC 
• MO 
• PEMC 
• Sectors 

(Generation, 
Distribution, 
and Supply) 

• SO 
• WGCs  

 

MDOR - TWG 
 

OP-WGO 

 

• PEM 
Board 

EWDO 
Implementation 
Review Report 

 

Drafts – 
March 
2027 

 

Final – 
June 
2027 

• PEM Board 
• DOE 
• ERC 
• Others via 
web 
posting Feasibility 

Study on Day-
ahead Market 
Report 

 
 
 

5.2. Deliverables 
 

The Consultant shall submit the following reports: 
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a) Inception Report – It shall contain the Consultant’s Methodology and Work 
Program. This shall confirm the project scope and outline the approaches for 
the two study components, including the schedule of consultations with WESM 
stakeholders (e.g., focused group discussions, etc.) 
 

b) EWDO Implementation Review Report – This report shall contain the results of 
the study evaluating the effectiveness of the EWDO and the recommendations 
to address issues that may be identified during the conduct of the study. 

 
c) Feasibility Study on Day-ahead Market Report – This report shall contain the 

assessment on the feasibility of implementing a Day-Ahead Market in the 
WESM and recommendations on the design suitable for local conditions and a 
broad plan for its introduction in the WESM. 

 
The timelines for the submission of the draft and final reports are in Section 1.7.1 
above. 

 
 

5.3. Qualifications of Consultants 
 

5.3.1. The Consultants shall be composed of professionals and experts in the design of 
power market systems, particularly on the impact of design to prices, electricity 
trading, market operations, grid operations and regulatory policies. They shall have 
competence and adequate experience in understanding nuances of local electricity 
markets to properly provide comprehensive advisory services as required by the 
project. 
 

5.3.2. The project is open for local and foreign consultants. Joint venture partnership is 
allowed. 

 
5.3.3. The Consultant shall notify PEMC in writing of any interest in any other project if it 

conflicts with the performance of the Services. The Consultant shall not undertake any 
services or accept any employment, interest or contribution which could give rise to a 
conflict of interest except with prior written approval of PEMC. 

 
5.3.4. The Consultant guarantees that it has not given any fee, gratuity, rebate, gifts, 

commission or other payment, other than those shown in the proposal or the Contract, 
to PEMC in connection with the selection process or in the contract execution. 

 
 

5.4. Interface between the Consultants and PEMC 
 

5.4.1. The Consultants shall report to the Market Design and Operations Review-Technical 
Working Group (MDOR-TWG) for the duration of the project.  
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5.4.2. All activities of the Consultants shall be accordingly coordinated with the MDOR-

TWG, through the TWG Secretariat. The TWG Secretariat shall provide linkages 
between the MDOR-TWG, PEMC, Market Operator, System Operator, DOE, ERC, 
the Technical Committee, and other WGCs, as necessary. It shall extend all 
reasonable support to the Consultants for the duration of its services, which support 
shall include, among others: 

 
a) Provide necessary office space, internet access, access pass, etc.; 
b) Facilitate access to all data and information for the conduct of the studies; and 
c) Arrange coordination meetings with relevant entities to discuss issues and 

concerns pertaining to the conduct of the studies.  
 
 

5.5. Confidentiality  
 

5.5.1. Definition. As used herein, “Confidential Information” shall refer to all information 
furnished to the Bidder and/or any officers, directors, employees, affiliates, outside 
auditors and legal, technical, financial advisors, agents or other representatives of 
Bidder (herein referred to as Representatives) supplied by PEMC or any of its 
representatives in connection with the Subject of the Bid, including without limitation, 
any information relating to the Bid or PEMC together with any analyses, 
compilations, notes, summaries, studies or other documents or materials prepared, 
developed, derived, discovered or collated by or on behalf of the Bidder or its 
representatives which contain or otherwise reflect such information. All such 
disclosures, in any format, shall be marked or reasonably made known to be 
Confidential and/or Proprietary information.  
 

5.5.2. Without limiting the generality of the foregoing, Confidential Information shall further 
include: 

 
a) Information contained in the Request for Proposal of PEMC;  
b) Information obtained by Bidder and its Representatives during (i) bidding 

process; (ii) meetings/consultation with PEMC and parties that may be invited 
by PEMC; and (iii) through any management presentation by PEMC to the 
Consultant;  

c) Information contained in any other written material furnished or otherwise 
made available to the Consultant;  

d) Information furnished to the Consultant electronically;  
e) Information presented to the Consultant or its representatives; 
f) information provided by PEMC to Consultant that Is marked confidential;  
g) if disclosed orally or not marked confidential, is identified prior to its 

disclosure as confidential information, and is confirmed confidential 
information in a signed writing by PEMC promptly thereafter; or 
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h) PEMC treats such information as confidential; or  
i) such information can be reasonably considered as confidential information 

based upon the nature of the information and the business of PEMC; or 
j) without designation or limitation, is related to the Project. 

 
5.5.3. Ownership. All rights, title and interest in the Confidential Information and materials 

are and shall remain the sole property of PEMC, as may be warranted. 
 

5.5.4. The Bidder acknowledges that PEMC has the exclusive right to determine what 
information the latter may choose to furnish the Bidder. Neither PEMC nor any of its 
Representatives shall be liable to the Bidder or any other person arising out of or 
relating to their interpretations of or conclusions based on the Confidential 
Information.  

 
 

5.6. Data Privacy 
 

5.6.1. The Consultant acknowledges and agrees that, in the course of providing the 
Services, it may receive or have access to Personal Information of PEMC’s directors, 
officers, employees, market participants, WESM governance committee members, 
and authorized representatives. The “Personal Information” shall have the meaning 
ascribed to it under Republic Act No. 10173, and its implementing rules and 
regulations, as may be amended from time to time (the “Data Privacy Act”). 
 

5.6.2. The Consultant represents and warrants that its collection, access, use, storage, 
disposal, and disclosure of any Personal Information shall at all times comply with the 
Data Privacy Act and all other applicable data privacy and data protection laws and 
regulations. 

 
5.6.3. In the event that the Consultant will act as a Personal Information Processor, the 

Consultant shall: 
 

a) Process the personal data including transfers of personal data to another 
country or an international organization, only upon the document 
instructions of PEMC; 

b) Ensure that an obligation of confidentiality is imposed on persons 
authorized to process the personal data; 

c) Implement appropriate security measures and comply with the Data 
Privacy Act and other relevant issuances of the National Privacy 
Commission (“NPC”); 

d) Not engage another Personal Information Processor without prior 
instruction from PEMC; Provided, that for any such arrangement authorized 
by PEMC, the Independent Auditor shall ensure that the same obligations 
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for data protection are implemented, taking into account the nature of the 
processing; 

e) Assist PEMC, by appropriate technical and organizational measures and to 
the extent possible, fulfill the obligation to respond to requests by data 
subjects relative to the exercise of their rights; 

f) Assist PEMC in ensuring compliance with the Data Privacy Act, other 
relevant laws, and other issuances of the NPC, taking into account the 
nature of processing and the information available to the Independent 
Auditor; 

g) At the option of PEMC, delete or return all personal data to PEMC after the 
end of the provision of services relating to the processing; Provided that 
this shall include deleting exiting copies unless storage is authorized by the 
Data Privacy Act or other relevant laws; 

h) Make available to PEMC all information necessary to demonstrate 
compliance with the obligations laid down in the Data Privacy Act, and 
allow for and contribute to audits, including inspections, conducted by 
PEMC or another auditor mandated by the latter; and 

i) Immediately inform PEMC if, in its opinion, an instruction infringes the Data 
Privacy Act, or any other applicable issuance of the NPC. 
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ANNEX A – Rules Amendments for the Implementation of the Enhanced WESM Design and Operations11 
 

Document/Information Description DOE Approval Location 

Rules change proposals to implement EWDO 

1. Proposed Amendment to the WESM Rules for the 
Implementation of Enhancements to WESM Design 
and Operations  

 
Reference:  
RCC Resolution No. 2016-05 (03 Mar 2016)  

Amendments as a result of Phases 1 and 2 of the WDS; enhancements 
to WESM design and operations pursuant to DOE directives 

DC2016-10-0014 • Original Proposal 
(ORCP-WR-15-22) 
 
o Paper 
o Matrix 
o Attachment 
 

• RCC Resolution No. 
2016-05 

2. Proposed Amendments to the WESM and Retail Rules 
and Various Manuals for the Implementation of WESM 
Design Enhancements 

 
References: 
• RCC Resolution No. 2017-04 (11 Apr 2017) 
• RCC Resolution No. 2017-05 (11 Apr 2017) 
• RCC Resolution No. 2017-08 (07 Jul 2017) 
• RCC Resolution No. 2017-09 (07 July 2017)  
• RCC Resolution No. 2017-10 (10 Nov 2017) 

Amendments to procedures to implement the following market features: 
 
(i) Five (5) minute dispatch interval; 
(ii) Ex-ante pricing only for energy and reserves for every 5-minute 

dispatch interval; 
(iii) One (1) hour settlement interval for settlement purposes; 
(iv) Automatic pricing corrections; 
(v) Mandatory integration of Distribution  
(vi) Utilities’ sub-transmission network, which materially affect dispatch 

schedules and prices in the WESM, into the market network model 
(MNM); 

(vii) Nodal-based short-term demand forecasting; and 
(viii) Hourly day-ahead projection (DAP) with sensitivities and hour-

ahead projection (HAP) 

• DC2018-04-0007 
• DC2018-04-0008 
• DC2018-04-0009 
• DC2018-05-0015 

• Original Proposal 
(ORCP-WR-RR-WM-16-
26) 
 
o Paper 
o WESM Rules – 

Matrix 
o Retail Rules – Matrix 
o Billing and 

Settlement – Matrix 
o Dispatch Protocol – 

Matrix 
o Load Forecasting – 

Matrix 

 
11 RCC Resolutions may be accessed at the PEMC website (https://www.wesm.ph/market-governance/rules-change/rcc-resolutions)  
 

https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1Ng==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1Nw==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1OA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NjA5
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NjA5
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ0OA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ0OQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ0OQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1MA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1MQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1MQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1Mg==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1Mg==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1Mw==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1Mw==
https://www.wesm.ph/market-governance/rules-change/rcc-resolutions


 

Page 20 of 28 
Terms of Reference 

Conduct of Market Design and Operations Review  

Document/Information Description DOE Approval Location 

o Retail Metering – 
Matrix 

o WESM Metering - 
Matrix 
 

• RCC Resolution No. 
2017-04 (11 Apr 2017) 

• RCC Resolution No. 
2017-05 (11 Apr 2017) 

• RCC Resolution No. 
2017-08 (07 Jul 2017) 

• RCC Resolution No. 
2017-09 (07 July 2017)  

• RCC Resolution No. 
2017-10 (10 Nov 2017) 

3. Proposed General Amendments to the WESM 
Manuals on Price Determination Methodology (PDM) 
and Constraint Violation Coefficient (CVC) and Pricing 
Re-run for the Implementation of WESM Design 
Enhancements 

 
References:  
RCC Resolution No. 2016-13 (26 Oct 2016) 
RCC Resolution No. 2017-07 (09 Jul 2017) 

a) Amendments to WESM Manual on Price Determination 
Methodology: 

 
(i) provide final prices for energy and reserves in real-time; 
(ii) consider the integration of reserves into the WESM in the 

determination of substitute prices during pricing errors due to 
network congestion; 

(iii) reflect the actual generation and consumption and provision of 
reserves in the settlement calculation; 

(iv) allocate the net settlement surplus to trading participants that 
paid congestion; 

(v) consolidate all pricing and settlement provisions and equations 
into one manual; 

(vi) revise the proposed calculation of price adjustment for 
customers in the non-administered region to ensure there is no 

• DC2017-03-0001  
• DC2018-04-0012 
• ERC Decision on 

Case No. 2017-
042RC  

• Original Proposal 
(ORCP-WM-16-17 & 
ORCP-WM-16-18) –  
 
o Paper 
o Matrix (PDM) 
o Proposed PDM and 

Appendix (formatted) 
o Matrix (CVC Manual) 
o Proposed CVC 

Manual (formatted)  
 

• RCC Resolution No. 
2016-13 

https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1NA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1NA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1NQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ1NQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NTcx
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NTcx
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTYwMA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTYwMA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NTc1
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NTc1
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NTc2
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NTc2
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NTc3
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NTc3
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ0MQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ0Mg==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ0Ng==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ0Mw==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ0NA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ0NQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQ0NQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NjI1
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NjI1
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cross-subsidy when the administered region under market 
intervention or suspension is exporting power to the non-
administered region;  

(vii) clarify that both Must-Run Units and constrained-on generating 
units may apply for additional compensation;  

(viii) specify that Must-Run Units or constrain-on generators are 
price takers; and 

(ix) delete the provision stating that administered price will only be 
applied to an isolated portion of the grid under market 
suspension or intervention. 

 
 
b) Amendments to WESM Manual on Constraint Violation Coefficient 

(CVC) and Pricing Re-run:  
 

(i) revise CVC hierarchy; 
(ii) Implementation of automatic pricing re-runs and conduct of 

market pricing re-runs upon the issuance of pricing error 
notices; 

(iii) add constraints to provide the details of the categories and 
distinguish the priority among transmission equipment,  

(iv) revise the nomenclature of certain CVCs to be consistent with 
those used in the 2016 Philippine Grid Code; and 

(v) clarify the actions undertaken by the System Operator during 
instances when certain CVCs are violated. 

• RCC Resolution No. 
2017-07 

4. Proposed Amendments to the WESM Manual on 
Dispatch Protocol for the Optimal Timing of Market 
Runs 

 
Reference:  

Amendments to optimize the timing of dispatch scheduling activities 
considering system performance and System Operator requirements for 
the Day-Ahead Projection Hour-Ahead Projection and Real-Time 
Dispatch market runs 

DC2020-10-0020 • Original Proposal 
(ORCP-WM-19-14) – 
paper, matrix, annex 

• RCC Resolution No. 
2019-16 

https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NTc0
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NTc0
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjY4
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjY5
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/Mjcw
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjI5
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjI5
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RCC Resolution No. 2019-16 (08 Nov 2019) 

5. Proposed Amendments to the WESM Manual on Load 
Forecasting Methodology for the Inclusion of the 
Procedures for Preparation and Updating of Nodal 
Load Distribution Factors 

 
Reference:  
RCC Resolution No. 2020-11 (15 May 2020) 

Amendments to include the procedures for the preparation and 
updating of load distribution factors: 
 
1) Each nodal load shall have LDFs for each hour and each day type ; 
2) Each nodal load shall have LDFs updated every five (5) minutes 

based on either (a) latest real-time data or (b) an estimated value; 
3) In determining the LDF for each nodal load: 
 

(i) Obtain base MW values for each nodal load; 
(ii) Once all base MW values are obtained, compute for LDF using 

specified formula; and 
(iii) If a nodal load does not have real-time data, an additional set 

of procedures will be performed to estimate the value of its 
base MW before calculating the LDF 

DC2021-03-0005 

• Original Proposal 
(ORCP-WM-20-05) 
 
o Paper 
o Matrix 
o Appendix 

 
• RCC Resolution No. 

2020-11 

6. Proposed Amendments to the WESM Manual on 
Dispatch Protocol (Issue 13.0) to Enhance Procedures 
in Must-Run Unit (MRU) Accounting 

 
Reference:  
RCC Resolution No. 2020-03 (12 Feb 2020) 

Amendments to improve accounting of energy produced due to a must-
run unit dispatch instruction and processing of discrepancy reports 

DC2021-03-0006 • Original proposal 
(ORCP-WM-19-18)  
 
o Paper  
o Matrix 
 

• RCC Resolution No. 
2020-03 

Rules change proposals to address EWDO-related issues 

7. Proposed Amendments to the WESM Rules and 
relevant WESM Manual regarding the Effectivity of 
Settlement of Displaced Generators 

 

Amendments to: 
 
1) Clarify that the settlement methodology for Displaced Generators, 

as stated in Section 10 in the version of the WESM Manual on 

DOE remanded the 
proposal in support 
of ERC’s directive 

for PEMC to submit 

• Original proposal 
(ORCP-WR-WM-20-06) 

• RCC Resolution No. 
2020-12 

https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MzIw
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MzIx
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MzIy
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NzA2
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NzA2
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQzNw==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MjQzOA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/Mzkw
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/Mzkw
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTQ0NA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NzA3
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NzA3
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Reference:  
RCC Resolution No. 2020-12 (15 May 2020) 

Management of Must-Run and Must-Stop Units for the 1-hour 
dispatch interval market regime, shall be effective only until 
commercial operations of the enhanced market design; and 

2) remove the terms ‘must-stop unit’ and ‘displaced generators’ and 
all references thereto in the version of the WESM Rules for 
enhanced market design 

a proposal for the 
possible 

compensation of 
displaced generators 

• PEMC Discussion Paper 
on Possible 
Compensation of 
Displaced Generators in 
compliance to ERC’s 
directive 

8. Proposed Amendments to the Protocol on Central 
Scheduling and Dispatch of Energy and Contracted 
Reserves 

 
Reference:  
RCC Resolution No. 2020-06 (01 Apr 2020) 

Amendments to reflect the following: 
• Scheduling is within ramp-limited energy and upward / downward 

regulation capability every five (5) minutes during real-time dispatch 
• Dispatchable reserve providers can conform to the ancillary service 

nomination from its off-line state 
• Improve accounting of quantities for additional compensation claims 

in the WESM 
• Clarify compliance requirements of ancillary service providers with 

the Central Scheduling Protocol under their Ancillary Services 
Procurement Agreements 

DC2021-05-0010 • Original proposal 
(ORCP-WM-20-10) 

• RCC Resolution 2020-
06 

9. Proposed Amendments to WESM Rules and Various 
WESM Manuals for Enhancements to Market Operator 
and System Operator Procedures 

 
Reference:  
RCC Resolution No. 2021-14 (10 Oct 2021) 

Amendments to reflect the following: 
 
1) Use nomenclature for reserves types (i.e. regulation, contingency, 

and dispatchable) as provided under DOE Department Circular No. 
DC2019-12-0018; 

2) Replace the term ‘system snapshot’ with ‘real-time data’, including 
the reference to the Market Network Modelling Criteria and 
Procedures (MNMCP) Manual concerning the required type of 
information for these data; 

3) Clarify the process for updating SO constraints data in the NMMS; 
4) Submission of day-ahead projected output from must dispatch 

generating units to the System Operator; 

DC2022-06-0023 • Original proposal 
(ORCP-WR-WM-21-07) 

• RCC Resolution No. 
2021-14 

https://www.wesm.ph/downloads/download/0/MjQ1OQ==/2928
https://www.wesm.ph/downloads/download/0/MjQ1OQ==/2928
https://www.wesm.ph/downloads/download/0/MjQ1OQ==/2928
https://www.wesm.ph/downloads/download/0/MjQ1OQ==/2928
https://www.wesm.ph/downloads/download/0/MjQ1OQ==/2928
https://www.wesm.ph/downloads/download/0/MjQ1OQ==/2928
https://www.wesm.ph/downloads/download/0/MjQ2MA==/2928
https://www.wesm.ph/downloads/download/0/MjQ2MA==/2928
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NTk4
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NTk4
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTQ0NA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTY5OQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTY5OQ==
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5) Enhancements on the creation of the Merit Order Table (MOT), 
specifically on the exclusion of scheduled reserve capacities and 
outages, and on the MO’s provision of MOT to the SO  

6) Process enhancements on dispatch implementation; 
7) Provide definition of automatic generation control (AGC) aligned 

with the Philippine Grid Code and include guidelines on dispatch 
via AGC; 

8) Improvements in post-dispatch reporting; 
9) Registration of option for generator availability for WESM 

scheduling; 
10) Improve process on MNM Development and Deployment; 
11) Allow urgent updates to the MNM; and 
12) Improve documentation and reporting 

10. Proposed Amendments to the WESM Rules and 
WESM Manual on Billing and Settlement on 
Harmonization with ERC Decision on Case No. 2017-
042RC on Additional Compensation Process 

 
Reference:  
RCC Resolution No. 2021-19 (21 Oct 2021) 

Amendments to: 
1) harmonize the WESM Manual on Billing and Settlement with the 

ERC Decision on ERC Case No. 2017-042RC (i.e., ERC Decision 
on the Price Determination Methodology for EWDO); 

2) provide supplementary guidelines on the additional compensation 
process in the WESM Manual on Billing and Settlement; and 

3) consistently apply the guidelines to the different pricing or dispatch 
conditions eligible for additional compensation 

DC2022-06-0025 • Original proposal  
(ORCP-WM-21-09) 

• RCC Resolution No. 
2021-19 

11. Proposed Amendments to WESM Rules and WESM 
Manual on Constraint Violation Coefficients and Pricing 
Re-runs, Issue 6 on Harmonization of Provisions on 
Automatic Pricing Re-runs with ERC Decision on Case 
No. 2017-042RC 

 
Reference:  
RCC Resolution No. 2021-22 (17 Dec 2021) 

Amendments to harmonize provisions on automatic pricing re-runs in 
the WESM Rules and Manuals for the EWDO with the ERC directives 
provided in its Decision dated 20 August 2020 (and promulgated on 29 
December 2020) on ERC Case No. 2017-042RC regarding the 
proposed Price Determination Methodology (PDM) for the EWDO 

DC2022-06-0024 • Original proposal 
(ORCP-WR-WM-21-10) 

• RCC Resolution No. 
2021-22 

https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTYwMw==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTcwNA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTcwNA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTY2Ng==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTc5OQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTc5OQ==
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12. Proposed Amendments to the WESM Rules and 
WESM Manual on Dispatch Protocol regarding 
Enhancements and Updating of the System Operator’s 
Re-Dispatching, Reporting and Market 
Intervention/Suspension Procedures  

 
Reference:  
RCC Resolution No. 2023-06 (06 Jun 2023) 

Amendments to update and enhance the System Operator's procedures 
for re-dispatch implementation, submission of system advisories and 
significant incident reports, and the procedures during Market 
Intervention/Suspension 

DC2024-10-0030 • Original proposal 
(ORCP-WR-WM-22-14) 

• RCC Resolution No. 
2023-06  

 

Rules change proposals related to Reserve Market 
13. Proposed Amendments to WESM Rules and Various 

WESM Manuals on Implementation of Reserve Market 
 
Reference:  
RCC Resolution No. 2021-21 (22 Nov 2021) 

Amendment to harmonize with DOE DC2021-03-0009 and DC2019-12-
0018 

DC2022-11-0032 • Original proposal 
(ORCP-WR-WM-21-11) 

• RCC Resolution No. 
2021-21 

14. Proposed Amendments to the WESM Rules and 
WESM Manuals on System Security and Reliability 
and Dispatch Protocol for the Implementation of the 
Reserve Market 

 
Reference:  
RCC Resolution No. 2022-06 (20 May 2022) 

Amendment to harmonize terms, definitions and provisions with PGC 
2016 to harmonize prescribe reserve categories minor clerical 
enhancements. 

DC2022-11-0036 • Original proposal 
(ORCP-WR-WM-21-13) 

• RCC Resolution No. 
2022-06 

15. Proposed Revision to the Urgent Amendment to the 
Ancillary Services Monitoring Manual regarding the 
Reserve Conformance Standards and Related 
Enforcement Actions 

 
Reference:  
RCC Resolution No. 2025-02 (28 May 2025) 
RCC Resolution No. 2025-05 (27 Nov 2025) 
RCC Resolution No. 2026-02 (29 April 2026) 

Amendments to address several operational and technical challenges 
identified in the implementation of the Reserve Conformance Standards 
(RCS) monitoring and enforcement process. 

N/A • Original proposal 
(ORCP-WR-WM-24-
06B) 

• RCC Resolution No. 
2025-02 

• RCC Resolution No. 
2025-05 

• RCC Resolution No. 
2026-02 

https://www.wesm.ph/market-governance/rules-change/new-rules-change-proposals/view-proposal-details/12
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MzA2OA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MzA2OA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTY4NQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTY4NQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MzA4OQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MzA4OQ==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTc2Nw==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MTc2Nw==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MzA1Mw==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MzA1Mw==
https://www.wesm.ph/market-governance/rules-change/new-rules-change-proposals/view-proposal-details/23
https://www.wesm.ph/market-governance/rules-change/new-rules-change-proposals/view-proposal-details/23
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MzU0Ng==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/MzU0Ng==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NDAwMg==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NDAwMg==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NDEwOA==
https://www.wesm.ph/downloads/download/TWFya2V0IFJlcG9ydHM=/NDEwOA==
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ANNEX B – Implementation Status of WESM Design Study (WDS) Phases 1, 2, and 3 
Phase IES Recommendation PEMC/TWG Recommendation to DOE Implementation Status 

PHASE 1 Remove Pmin constraints from the Market 
Dispatch Optimization Model (MDOM) 

Adopted. TWG endorsed removal of priority-dispatch of 
Pmin to allow participants to manage Pmin through offers 
and mitigate over-generation. 

Partially Implemented / Incorporated in NMMS design. 
Subsequent market reforms addressed Pmin and dispatch 
optimization issues, but full removal was tied to NMMS 
implementation.  

PHASE 1 Impose market price cap/floor and offer 
price floor 

Adopted. TWG recommended market price cap and 
floor, offer floor, and specific pricing treatment for under-
generation/over-generation conditions.  

Implemented. WESM currently operates with market and offer 
price limits under WESM pricing rules.  

PHASE 1 Change values and priorities of selected 
Constraint Violation Coefficients (CVCs) 

Adopted. Implemented/Operationalized through subsequent market 
manual revisions and dispatch enhancements.  

PHASE 1 Automate Market Re-Run (MRR) 
processes and eliminate PENs for CVCs 

Adopted.  Partially Implemented. Elements incorporated in NMMS and 
market process enhancements.  

PHASE 1 Improve Must-Run Unit (MRU) 
arrangements and compensation 

Adopted.  Implemented. DOE directives and revisions to Dispatch 
Protocol Manual introduced MRU-related provisions.  

PHASE 1 Better day-ahead information (DAP, 
sensitivities, Hour Ahead Dispatch) 

Adopted.  Implemented in part. Market participants now receive 
enhanced forecasting and operational information compared 
with the original WESM design. 

PHASE 1 Include key DU sub-transmission elements 
in the Market Network Model (MNM) 

Adopted.  Partially Implemented. Market Network Model enhancements 
have progressively improved network representation; however, 
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Phase IES Recommendation PEMC/TWG Recommendation to DOE Implementation Status 

the full integration of key DU sub-transmission elements remains 
ongoing. 

PHASE 1 Improve short-term demand forecasting 
using nodal forecasts 

Supported; PEMC and NGCP to conduct further studies. Implemented in part. Enhancements to forecasting 
methodologies have been incorporated over time.  

PHASE 1 Harmonize Grid Code and Market Rules Adopted.  Ongoing. Grid Code and WESM Rules continue to undergo 
periodic amendments.  

PHASE 1 Mandatory AGC and related Grid Code 
changes 

Adopted, subject to DOE policy direction. Partially Implemented/Ongoing. AGC requirements have 
expanded, particularly for reserve market participation.  

PHASE 2 Shorter dispatch interval (replace 1-hour 
interval) 

Adopted. TWG recommended review of appropriate 
dispatch interval by MO and SO. 

Implemented. WESM now operates on a 5-minute dispatch 
interval under the enhanced market design.  

PHASE 2 Ex-ante pricing for energy and reserves; 
remove ex-post pricing 

Adopted.  Largely Implemented through the NMMS/enhanced market 
systems supporting dispatch-based pricing. 

PHASE 2 Settle energy using ex-ante nodal prices 
and metered quantities 

Adopted.  Implemented under enhanced market arrangements.  

PHASE 2 Shorter gate closure Adopted, although TWG noted further shortening was 
not feasible in the then-current MMS. 

Implemented. Gate closure was progressively shortened 
through subsequent market manual amendments.  

PHASE 2 Reserve market implementation Adopted.  Fully Implemented. Full Commercial Operations of the Reserve 
Market commenced on 26 January 2024.  
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Phase IES Recommendation PEMC/TWG Recommendation to DOE Implementation Status 

PHASE 2 Co-optimization of energy and reserves Adopted. Implemented. DOE declared commercial operation of the 
Reserve Market and co-optimization framework.  

PHASE 2 IT enhancements / NMMS Adopted, subject to DOE direction and NMMS 
finalization.  

Implemented. NMMS and subsequent market systems were 
deployed to support enhanced WESM operations and Reserve 
Market.  

PHASE 2 Improve training of traders TWG to support DOE direction.  Ongoing. Participant training remains a continuing market 
activity.  

PHASE 3 Day Ahead Market For consideration subject to the conduct of the review of 
the EWDO. 

For further study.  
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